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Administration

STATEMENT OF MATERIALS AND LABOR USED BY

CONTRACTORS ON HIGHWAY CONSTRUCTION INVOLVING FEDERAL FUNDS

PART A To be completed by FHWA or State Highway Personnel (See instructions on reverse)

STATE* COUNTY FEDERAL PROJECT NO.* URBAN ( )
RURAL ()*
ITEM DESCRIPTION ROADWAY BRIDGE (Over20ft) |DATE STARTED*
CONSTRUCTION TYPE CODES
1 LENGTH OF PROJECT |MILES DATE COMPLETED
2 FINAL* dollar TOTAL NO. BRIDGES
CONSTRUCTION COST
PART B To be completed by; contractor - see instructions on reverse (REMARKS Attach a plain sheet of paper)
- 28
: L ABOR" TOTAL LABOR-HOURS GROSS EARNINGS CLAY PIPE
TOTAL PROJECT
PROJECT SIZE (In.) | LGTH (Lin f)
ITEM DESCRIPTION UNIT QUANTITY CULVERT ITEMS
4 TOTAL COST OF ALL doll SIZE (In) | LGTH (Lin f)
MATERIALS AND SUPPLIES* | “0'@r 26  CORR. STEEL
CULVERT
5 |PETROLEUM PRODUCTS* | GAL.
6 BBL.
7 |CEMENT LB.
8 TON.
. — 29 CORR. ALUMINUM
AGGREGATES PURCHASED : CULVERT
10 CuU. YD.
11 |BITUMINOUS MATERIAL GAL.
THSD .
12 |LUMBER BD FT
13 |REINFORCING STEEL LB.
14 |STRUCTURAL STEEL LB. 27
CONCRETE PIPE
15 |READY-MIXED CONCRETE |CU. YD.
PREMIXED BITUMINOUS
16 |PAVING MATERIALS TON.
17 TON
s |AGGREGATES PRODUCED |~ ~ PLASTIC PIPE
19 |MISCELLANEOUS STEEL LB.
20 |NOISE BARRIERS ';:'.'F‘
LIN.
21 |GUARDRAIL iy
LIN.
22 |BRIDGE RAIL iy
FINAL CONTRACT
23 | AMOUNT FOR SIGNS dollar
FINAL CONTRACT AMT. FOR
24| |GHTING dollar
FINAL CONTRACT AMT. FOR i i ]
25 | TRAFFIC SIGNALS dollar
REVIEWED BY DATE

*MUST BE REPORTED ON ALL REPORTS
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According to the Paperwork Reduction Act of 1995, no persons are required to respond to a collection of information unless it displays a valid
OMB control number. The valid OMB control number for this form is 2125-0033. The average completion time for this form is 5 hours. If you

wish to make suggestions, please fax them to 202-366-3988; or mail to:

Federal Highway Administration

Office of Program Administration, HIPA-10
400 7th Street, SW

Washington, D.C. 20590




INSTRUCTIONS FOR PREPARING AND TRANSMITTING FORM FHWA-47

GENERAL REQUIREMENTS

Form FHWA-47 should be transmitted for each Federal-aid project
involving construction performed under contract awarded by competitive
bidding that is located on the National Highway System (NHS), except
projects for which the total final construction cost of the roadway and
bridge is less than $1,000,000 or projects consisting primarily of (1) the
installation of protective devices at railroad grade crossings, or (2)
highway beautification.

Form FHWA-47 should be transmitted with or, if data is already available,
in advance of the Final Report required by Federal-aid Policy Guide
Chapter 6 G 6011.11

A separate form should be transmitted for each contract except that data
for two or more contracts on the same project may be combined when
such contracts are completed at approximately the same time. In case of
a combination, the earliest starting date and the latest completion date
should be reported. Where a single contract covers more than one
project, one form may be prepared for each project or for the entire
contract, provided none of the data are duplicated. A Form FHWA-47
should not be prepared for a contract covering only the purchase of
material but the quantity of material should be reported when
subsequently included in a construction project. In all cases, only the
original of Form FHWA-47, typed or clearly lettered, and no carbon or
photocopies, should be transmitted to the Washington Office.

If nonparticipating work is included in the contract, all data should be
combined with the Federal-aid data in preparing the form. Data for any
subcontract must be combined by the State or the division office with the
prime contract if not so combined by the prime contractor. It will be the
State's responsibility to see that all prime contract and subcontract costs,
material, and labor-hours have been reported for each contract, and no
duplication of data are involved. Quantities of State-furnished materials
should be included with contract quantities, and costs of STATE-furnished
materials should be added to Item 2 "Final Construction Cost" and also to
Item 4 "Total Cost of All Materials and Supplies." All quantities should
be reported to the nearest whole unit and only in the units specified. All
costs should be reported to the nearest dollar.

Check urban or rural to indicate whether the major cost is for work within
an urban area or in a rural location.

All figures should be verified for reasonableness by State highway
department and Federal Highway Administration division office
engineers. The total material cost and the total labor-hours and gross
earnings should bear reasonable relationships to the final construction
cost. Also the quantity of each material reported should be reasonable
with respect to the quantities of other materials. For example, if a large
quantity of reinforcing steel is reported with no cement or ready-mixed
concrete, an error of omission in reporting would be indicated.

Generally, the total cost of materials, supplies, and labor should be
substantially less than the final construction cost, as the latter also
includes costs of equipment ownership, overhead, and profit which are not
required to be reported. If the final construction cost is less or only a few
percent more than the total cost of materials, supplies and labor, the
indication is that the contractor suffered a loss on the project or that there
is an error in reporting. In such case, if it is determined that the figures
reported are correct, a statement should be made on a plain sheet of paper
marked "Remarks" to the effect that the contractor actually did suffer a
loss, (verify with contractor).

Part A- INFORMATION TO BE SUPPLIED BY FEDERAL
HIGHWAY ADMINISTRATION OR STATE HIGHWAY
PERSONNEL (FEDERAL-AID POLICY GUIDE CH. 6 G 6011.11)

Item 1- "Length of Project." - Report official roadway mileage and
official bridge mileage.

Item 2 - "Final Construction Cost" - Show best estimate of Federal and
State costs incurred to date for contract items, extra work performed by
contractor, and State-furnished materials.

PART B - INFORMATION TO BE SUPPLIED BY CONTRACTOR
IMMEDIATELY UPON COMPLETION OF CONTRACT OR
PROJECT

Specific Instructions for the Following Numbered Items:

Item 3 - Report total labor-hours worked and earnings of all contractor's
employees on the project, including those on operation and maintenance
of equipment.

Item 4 - This should be the total cost, at the jobsite of all construction
materials and supplies purchased for and used on the project, including the
cost of materials for signing and lighting and the cost of any materials and
supplies not specifically listed hereon. Costs of equipment or equipment
rental and the cost of operating the equipment, except the costs of fuel
and lubricants, should not be included in this item. Small items of
equipment such as jackhammers, handtools, repair parts, tires, etc., are
not considered to be supplies. Costs of such items and also overhead
costs should not be included. The amount included here for aggregates
produced should be only the cost paid by the contractor for the aggregates
and should not include the costs of excavating, processing, loading and
hauling. Wages and labor-hours for aggregates produced should, of
course, be included with Item 3.

Item 5 - Report total number of gallons of all gasoline, diesel oil,
lubricating oil, and grease for equipment and trucks. For conversion
purposes use factor of 8 pounds of grease per gallon.

Items 6, 7, and 8 - Report quantity of cement used on project. Do not
report here the cement included in Item 15.

Items 9 and 10 - Report quantity of aggregates purchased from
commercial producers, such as sand, gravel, crushed stone, etc. Do not
report here aggregates included in Items 15 and 16. Aggregates produced
by the contractor shall be reported as Items 17 and 18.

Item 11 - Report number of gallons of bitumens such as asphalt and tar.
Do not report here bituminous materials included in Item 16.

Item 12 - Report all lumber products purchased for and use on the
project, including plywood and pressed wood, but excluding timber
piling, lumber in fencing, guardrail, and signs, and lumber purchased for
or used on previous projects and previously reported. The quantity of
lumber should be reported as the number of thousand board feet and not
as the number of board feet.

Item 13 - Report total number of pounds of reinforcement (plain or
coated) for both structures and pavement. Include estimated quantities of
reinforcing and prestressing steel in purchased precast units, except
concrete pipe reinforcement.

Item 14 - Report total number of pounds of structural steel, steel
H-piling, and sheet piling.

Item 15 - Report total number of cubic yards of ready-mixed concrete
plus estimated quantity of concrete in purchased precast units, excluding
Item 26.

Item 16 - Report total number of tons of bituminous paving mixtures that
are purchased in a prepared condition ready for placement as they reach
the job.

Items 17 and 18 - Report total quantity of aggregates such as sand, gravel,
crushed stone, etc., produced by the contractor.

Item 19 - Report estimated total weight of steel products not appropriate
for Items 13, 14 and 26, such as joint devices, tubular piling, etc.

Items 20, 21, and 22 - Report total lengths, in linear feet, of all types of
noise barriers, guardrail and bridge rail.*

Item 23 - Report final contract amount for all types of signs including
foundations, posts, structural supports, etc. Do not include traffic
signals.*

Item 24 - Report final contract amount for highway and bridge lighting
including foundations, conduits, standards, wiring, switches, luminaires,
etc. Do not include traffic signals.*

Item 25 - Report final contract amount for traffic signals.*

Item 26 - Report, by size, regardless of class, type, gauge or coating,
total number of linear feet of corrugated steel pipe, structural plate pipe,
pipe-arches and arches.

Item 27 - Report, by size, regardless of class, type, gauge or coating,
total number of linear feet of plain and reinforced concrete drain and
culvert pipe.

Item 28 - Report, by size, total number of linear feet of clay pipe.

Item 29 - Report, by size, total number of linear feet of corrugated
aluminum culvert.

Item 30 - Report, by size, total number of linear feet of plastic pipe.

*Quantities of steel, concrete and lumber used in connection with Items 20, 21, 22, 23, 24, and 25 should not be reported unless difficulties are encountered in

segregating such quantities from total quantities.
FORM FHWA-47 (Rev. 7-98)
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